
S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 
 
I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and 
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement.  I (We) also 
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of 
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted. 
 
I (We) enclose a certified check, cashier's check or bid bond for  five percent (5%) of total bid  and hereby agree that in 
case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this 
check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the 
contract as proposed.  It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in 
the Specifications. 
 
Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following 
addendum (addenda): 

     ADDENDUM NO.  1     DATED 9/12/2008      ADDENDUM NO.        DATED       
     ADDENDUM NO        DATED            ADDENDUM NO.        DATED       

 
Number  Description 

1 Revised Table of Contents; Added Notice to 
Bidders #2126; Amendment EBS Download 
Required. 

        

        

        

  

 TOTAL ADDENDA:   1  
(Must agree with total addenda issued prior to opening of bids) 
 
Respectfully Submitted,   
 

DATE   

  
 Contractor 

BY   
 Signature 

TITLE   

ADDRESS   

CITY, STATE, ZIP   

PHONE   

FAX   

E-MAIL   
 

(To be filled in if a corporation) 
 

Our corporation is chartered under the Laws of the State of    and the names, 
titles and business addresses of the executives are as follows: 
 
  
 President Address 

  
 Secretary Address 

  
 Treasurer Address 
 
The following is my (our) itemized proposal. 
 BR-0921-00(016) / 103317301           Marshall  County(ies) 
Revised 09/21/2005 
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-CONTINUED ON NEXT PAGE 



PAGE 2 – PROJECT: BR-0921-00(016) / 103317301 – MARSHALL COUNTY 

 
907-403-4: Hot Mix Asphalt (HMA), W/Supplement 
907-407-1: Tack Coat 
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907-603-8: Culverts & Storm Drains 
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SECTION 905 - PROPOSAL,  
PROPOSAL SHEET NOS. 2-1 THRU 2-10, 
COMBINATION BID PROPOSAL,  
CERTIFICATE OF PERFORMANCE - PRIOR FEDERAL-AID CONTRACTS, 
NON-COLLUSION CERTIFICATE, 
SECTION 902 - CONTRACT FORM, AND SECTION 903 - CONTRACT BOND FORM, 
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HAUL PERMIT FOR BRIDGES WITH POSTED WEIGHT LIMITS. 
 
 

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET 
OF SECTION 905 AS ADDENDA) 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 2126 CODE:  (SP) 
 
DATE: 09/05/2008 
 
SUBJECT: Haul Permit 
 
 
Bidders are advised to disregard the form in the back of the proposal titled “Haul Permit For Bridges 
With Posted Weight Limits”.  Bidder are advised that Contractors, Subcontractors, vendors, etc. 
transporting materials and equipment to and from this contruction project will have to comply with legal, 
or posted, weight limits when crossing any bridge located in the State.   
 


